EARTHWORK SCHEDULE

SCHEDULE
PERIMETER EROSION BARRIER

N TOTAL | SHEET
RTE. SECTION COUNTY  |SHEETS| NO.
574 07-00056-00-PV MENARD 34 | e

EARTH EARTH EARTHWORK
EXCAVATION BALANCE
LOCATION EXCAVATION |ADJUSTED FOR| EMBANKMENT 1y cTe ™) oR
SHRINKAGE SHORTAGE ()
CU. YD. CU. vD. Cu. YD, CU. YD.
STA. 102490 10 STA. 112400 2064 1548 1387 161
STA. 112400 T0 STA. 123450 5268 3951 6661 ~2710
STA, 123460 T0 STA. 134+10 2085 1564 1284 +280 |
CANTRALL ROAD 160 120 22 a8
TOTAL 3577 7183 9354 2171
AGGREGATE SCHEDULE
AGG. BASE AGG. SURF. AGG. ACC: DRREACE
LOCATION COURSE, TYPE A | COURSE, TYPE A SHOULDERS CORRSE
(ToN) (TON) (TON) M
STA, 102+90 10 STA, 134+0 5396
STA. 102+90 TO STA. 134+0 L1. & RT. 2056
CANTRALL ROAD 346 111
F.E. STA. 105+60 LT. 5
P.E. STA. 106475 LT. 12
F.E. © BERKSHIRE ROAD LT. 26
F.E. STA. 114453 RT. 23
F.E. STA. 116155 LT. T 32 _
P.E. STA, 122469 LT, 85
STA. 116445 T0 STA. 122476 (TEMP. ACCESS ROAD) 288
TOTAL 6396 346 2360 788
HOT MIX ASPHALT SCHEDULE
HMA BINDER | HMA SURF. |BIT. MATERIALS
LOCATION COURSE IL-19.0] COURSE MIX C| (PRIME COAT)
NS0 (TON) NS0 (TON) (GALLON)
STA. 102+90 10 STA, 134+10 1412 939 3120
P.E. STA. 106+75 M.B. TURNOUI 13 8 28
BERKSHIRE ROAD 44 29
P.E. STA. 122469 M.B. TURNOUT 10 7 23
TICE ROAD 42 28
CANTRALL ROAD 39 26 a2
TOTAL 1561 1037 3213
SCHEDULE
PIPE CULVERTS, CLASS D, TYPE 1 &
METAL_END SECTIONS
PIPE CULVERTS | METAL END SECTIONS
LOCATION (FOOT) (EACH)
159 879 5" 18"
STA. 105+35 10 STA. 105+80 LT, 50 2
STA. 106+48 TO STA. 106474 LT. 26 2
STA. 114145 10 STA. 115417 LT. 72 2
STA. 128+50 T0 STA. 129+24 RT. 74 2
STA. 126453 70 STA. 129421 LT. 68 B
TOTAL 150 140 5 7]
SCHEDULE
FURNISHING AND ERECTING RIGHT OF WAY MARKERS
QUANTITY
LOCATION EACH)
STA. 102+90 35 LT. & 45 LT. 2
STA. 102490 35 RT. & 40' RT. 2
STA. 106+29 45 LT. & 40’ L1. . 2
STA. 107+73 40° LT. & 50" LT 2z
STA. 107+73 40° RT. 1
STA. 110400 60" RIT. 1
STA. 112481.86 50 LT. 1
STA. 11447151 60’ RT. 1
STA. 120+17.51 60’ Ri. & 40" RT, 2
STA. 126+415.53 50° LT, 1
STA. 128+15.48 40’ RT. & 35 RI. 2
STA. 128+469.53 50’ L1. 1
STA. 129+04.53 50’ LT. 1
STA. 129407 63’ RT. (STA. 5+63-20' LT. CANTRALL RD.) 1
STA. 129420 45 RT. 1
STA. 134+10 40’ LT. & 50’ LT, 2
STA. 134+10 45’ RT. & 40’ RI. Z
STA. 7+66.66 (CANTRALL RD.) 20° LT. 1
TOTAL 26
FILE NAME = USER NAME = $USER$ DESIGNED REVISED
sFILELS DRAWN REVISED -
PLOT SCALE = $SCALES CHECKED - REVISED
PLOT DATE = $DATES DATE REVISED -

CONTRACT NO. §347F
LOCATION OU:\NTITY FED. ROAD DIST. NO. _|ILLINOIS|FED. AID PROJECT
(FOOT)
STA. 102+90 30’ RT. 10 STA. 110+00 60’ RT. 720 SCHEDULE
STA. 110+00 60’ RT. TO STA. 114+15 75' RT. 430 PIPE_CULVERTS, TYPE 1 RCCP 24"
STA. 114+45 75 RT. 70 STA. 121417 40’ RT. 707
STA. 121+17 40" RT. TO STA. 8+50 (CANTRALL RD) 20° RT. 1070 R QUANTITY
STA. 8+50 (CANTRALL RD.) 20' LT. TO STA. 134+10 30’ RT. 810 LOCATION (FOOT)
STA. 102490 30’ LT. TO STA. 105+40 45’ LT. 265
STA. 105480 45 LT, TO STA. 106+45 40’ LT, 70 STA. 123+83 CROSSROAD 56
STA. 106+70 40" LT. 10 STA. 114+88 130’ LT. (BERKSHIRE RD.) 840 TOTAL 56
STA. 115+59 94’ LT. (BERKSHIRE RD. 10 STA. 116+40 77 LT. 124
STA. 116470 79 LT. 10 STA. 117493 86 L1. 128 SCHEDULE
STA. 118405 87’ LT. TO STA. 122455 94’ LT. 450 P T FORCED RET
STA. 122485 92' LT. TO STA. 128+70 62’ LT. (TICE RD.) 597 FLARED END SECTIONS 24"
STA. 129+04 62° LT. (TICE RD.) TO STA. 134+10 30’ LT. 538 P
TOTAL | 6749
LOCATION EACH!
SCHEDULE
AINT NT RKING-LINE 4" STA. 123+83 33’ LT. & 23’ RT. 2
TOTAL 2
WHITE | YELLOW
LOCATION (FOOT) | (FOOT) SCHEDULE
HOT MIX ASPHALT SURFACE REMOVAL-BUTT JOINT
STA. 102490 T0 STA. 134+10 (EDGE) 5890
STA. 102490 10 STA. 134+10 (NO PASSING) 6240 QUANTITY
SUB-TOTAL | 5890 6240 LOCATION (5Q. YD)
TOTAL 12130
BERKSHIRE RD. 25
SCHEDULE TICE RD. 11
FENCE REMOVAL TOTAI 36
QUANTITY CH
LOCATION oo SCHEDULE
STA. 102490 35 LT. 10 STA. 114+45 35 LT, 1155 QUANTITY
STA. 114+33 75° RT. TO STA. 128+49 35 RT. 1457 LOCATION (FOOT)
STA. 102+90 41' RT. T0 STA. 110445 60’ RT. 754
STA. 7+67 (CANTRALL RD.) 20’ LT. TO STA. 134+0 40" RT. 754 STA. 105+39 T0 STA. 105+79 LT. 15"§ 40
STA. 126+5 50" LT. T0 STA. 128+70 35’ LT. 259 STA. 106+47 TO STA. 106+97 LT. 15'¢ 50
STA. 126+15 53’ RT. 70 STA. 128+70 42’ RI. 264 STA. 114450 TO STA. 115+08 LT. 159 58
TOTAL | 4643 STA. 117+99 CROSS RD. 12" 66
SCHEDULE STA. 123483 CROSS RD. 15§ - 25694
TREE REMOVAL (6 TO 15 UNITS DIAMETER)
SCHEDULE
LOCATION QUANTITY ARDRA OVA
(UNIT)
STA. 106492 24’ LT. 6 LOCATION QUANTITY
STA. 106492 36’ LT. 6 (FooT)
STA. 107404 35° LT. 6 STA. 122498 T0 STA. 126490 700
TOTAL 18 TOTAL | 400
SCHEDULE
SEEDING, CLASS 2 (SPECIAL) SCHEDULE
TEMPORARY DITCH CHECKS
QUANTITY
LOCATION (ACRE) LOCATION QUANTITY
(EACH)
STA. 102+90 TO STA. 134+10 LT. 2.10
STA. 102+90 TO STA. 134+10 RT. 2.95 STA. 104+50 33" LT. & 32' RT. 2
CANTRALL ROAD 0.15 STA, 106400 31 LT. & 32.5 RT. 2
TOTAL 5.20 STA. 107+50 28 LT. & 31 RT. 2
STA. 109+00 27.5' LT. & 34 RI. 2
SCHEDULE STA. 110+50 29’ LT. & 36’ RT. 2
PAVEMENT REMOVAL STA. 112400 31" LT, & 38" RT. 2
STA. 116450 42.5' RI. 1
QUANTITY STA. 118450 47’ LT. & 45 RI. 2
LOCATION (5Q. YD) STA. 120400 41’ RT. i
STA, 127400 36’ LT. & 26.5° RI. 2
STA. 102+90 TO STA. 134+10 1627 STA. 128+50 34’ LT. & 29 RT. 2
STA. 130+00 32° LT. & 30’ RT. 2
TOTAL Te627 STA. 131450 30’ LT. & 29° RT. 2
Sl — -
SCHEDULE STA, 133400 27’ LT. & 26’ RI. - 226
RELOCATE EXISTING MAILBOX
QUANTITY
LOCATION EACH)
STA. 106+84 22’ LT. 1
STA. 122+89 22’ LT. 1
TOTAL 2
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